
 

 

10/2020 

The 
 
United Nations Development Programme (UNDP) 
One United Nations Plaza  
New York, NY 10017 
USA  
 
 
- hereinafter referred to as "the Recipient" - 

 
 
 
 
 
 
 
 
 
 
 

and 
 
Deutsche Gesellschaft für 
Internationale Zusammenarbeit (GIZ) GmbH 
Dag-Hammarskjöld-Weg 1 - 5 
65760 Eschborn 
Federal Republic of Germany 
 
- hereinafter referred to as the ”GIZ" – 
 
hereinafter both referred to as “Parties” 

Herewith enter into the following Third Party Cost Sharing Agreement 
for the GIZ Project 
 
Utilization and implementation of the Association Agreement 
between the EU and Ukraine in the field of trade 
 
Country: Ukraine 

For correspondence and invoices  (Please quote on all correspondence and invoices) 

Communication details (must be quoted in all correspondence and invoices) 

Contract number: 81279503 

Project processing number: 18.2197.4-002.00 

Unit responsible for the budget 

Organisational unit: 3900 

Responsible officer: Armin Hofmann 

Procurement and Contracting 

Organisational unit: E2C0 

Responsible officer: Sari Max / SaM 
 
Financial processing of the contract 

Responsible officer: Janine Lorenz 
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The basis for the grant for UNDP is the commission from Federal Ministry for Economic Cooperation and 
Development (hereinafter referred to as BMZ) dated 20.02.2020. GIZ shall provide the subsidies pursuant 
to this agreement exclusively on behalf of and for the account of BMZ. 

 
 

THIRD-PARTY COST-SHARING AGREEMENT  
BETWEEN THE DEUTSCHE GESELLSCHAFT FÜR INTERNATIONALE ZUSAMMENARBEIT (GIZ) 

GMBH AND THE UNITED NATIONS DEVELOPMENT PROGRAMME (UNDP) 
 

WHEREAS the Government of the Federal Republic of Germany has committed to support the 
competitiveness of small and medium-sized enterprises in Ukraine by improving institutional and regulatory 
framework conditions on national and local level. 
 
WHEREAS the GIZ has been commissioned by the Government of the Federal Republic of Germany to 
financially contribute to the “Support to inclusive economic development in Ukraine by linking Export Strategy 
with regional development and SDGs” (Annex 1) (hereinafter referred to as the project/ programme), 
 
WHEREAS the GIZ hereby agrees to contribute funds to UNDP on a cost-sharing basis for the implementation 
of the project/ programme, 
 
WHEREAS UNDP is prepared to receive and administer the contribution for the implementation of the project/ 
programme, 
 
WHEREAS in the spirit of partnership and of ensuring harmonized programme and financial management of 
the project/program, GIZ has agreed to channel its contribution through UNDP, 
 
WHEREAS the Government of Ukraine has been duly informed of the contribution of the GIZ to the project/ 
programme, 
 
WHEREAS UNDP shall be the executing Entity/ Implementation Partner for the implementation of the project/ 
programme, 
 
NOW THEREFORE, UNDP and the GIZ hereby agree as follows: 
 
 

Article I. The Contribution 
 
1. (a) The GIZ shall, in accordance with the schedule of payments set out below, contribute to UNDP 

the amount of € 300,000.00 (in words:  three hundred thousand Euros) (including EUR 2,970.30 
coordination levy). The contribution shall be deposited in the UNDP Euro Contributions Account; 
 
Account holder: UNDP Contributions 
Bank Name: Bank of America 
Bank address: 5 Canada Square, London, UK 
IBAN: GB59BOFA16505062722022 
Sort Code: 165050  
BIC (Swift): BOFAGB22 
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 Schedule of payments  Amount 
 

1. EUR 300,000.00 (including EUR 2,970.30 coordination levy) upon signature of the present 
Agreement by both Parties. 

 
 (b) The transfer of each installment will be made within __two_ weeks upon receipt by the GIZ of a 

written payment request by UNDP with e-mail confirmation to UNDP when the contribution is paid at 
the following address: contributions@undp.org. 

 
2. The value of the payment, if made in a currency other than USD, shall be determined by applying the 

UN operational rate of exchange in effect on the date of payment. Should there be a change in the 
United Nations operational rate of exchange prior to the full utilization by the UNDP of the payment, 
the value of the balance of funds still held at that time will be adjusted accordingly. If, in such a case, 
a loss in the value of the balance of funds is recorded, UNDP shall inform the GIZ with a view to 
determining whether any further financing could be provided by the GIZ. Should such further financing 
not be agreed on, the assistance to be provided to the project/programme may be reduced, suspended 
or terminated by UNDP. 

 
3. The above schedule of payments takes into account the requirement of the project/programme and 

shall be made in advance of the implementation of planned activities. The schedule may be amended 
to be consistent with the progress of project/ programme delivery. 

 
4. UNDP shall receive and administer the payment in accordance with the project document including the 

total budget for the entire Project (Annex 1) as well as with the regulations, rules, policies and 
procedures of UNDP. 

 
5. All financial accounts and statements shall be expressed in United States dollars. 
 
6. UNDP shall use the contribution exclusively for expenditures for the activities described in Article II of 

this agreement and as in the project document annexed to this agreement. 
 
7. The grant is made available for the period of 15.12.2021 to 14.12.2022. Only expenditures effected 

during this period and relating to activities carried out during this period may be financed from this 
grant. Otherwise written approval of the GIZ is required. 

 
8. Standard Coordination levy 
 a) Pursuant to paragraph 10(a) of United Nations General Assembly Resolution 72/279 of 
 31 May 2018, the GIZ agrees that an amount corresponding to 1% of the contribution to the Recipient 

shall be paid to fund the United Nations Resident Coordinator System. This amount, hereinafter 
referred to as the ‘coordination levy’ will be held in trust by the Recipient until transfer to the United 
Nations Secretariat for deposit into the United Nations Special Purpose Trust Fund for the 
reinvigorated Resident Coordinator system, which has been established to fund the UN Resident 
Coordinator System and is managed by the United Nations Secretariat. 

 
 b) The GIZ acknowledges that once the coordination levy has been transferred by the Recipient to 

the United Nations Secretariat, the Recipient is not responsible for the use of the coordination levy 
and does not assume any liability. The fiduciary responsibility lies with the United Nations Secretariat 
as the manager of the Resident Coordinator system. 

 
 c) The coordination levy does not form part of the Recipient’s cost recovery and is additional to the 

costs of the Recipient to implement the activity or activities covered by the contribution. Accordingly, 
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there is no normal obligation for the Recipient to refund the levy, in part or in full, even where the 
activities covered by the contribution are not carried out in full by the Recipient. As deemed necessary 
by the GIZ - and especially where the scale of the resources concerned or reputational risk justify 
the refund transaction costs – the GIZ can submit a request for refund to the United nations 
Secretariat directly or through the United Nations entity. The responsibility to refund the levy lies with 
the United Nations Secretariat, and not with the concerned entity of the United Nations. 

 
 d) The levy is calculated at the time a new agreement is signed and will not be revised up or down, 

when the agreement is subsequently amended except where that amendment exceeds 20% of the 
initially agreed budget on which the original levy calculation was made. In the event that the 
downward revision of the agreement exceeds 20% of the initially agreed budget on which the original 
levy calculation was made, the United Nations Secretariat will refund the exceeding portion of the 
levy directly to the GIZ. In case of upward revision exceeding 20%, within this agreement the levy 
has to be adapted in writing and the Recipient will collect the additional levy from the GIZ and transfer 
it to the United Nations Secretariat.  These conditions do not preclude any other circumstances where 
the GIZ may choose to submit a request for refund to the Recipient. 

 
e) The coordination levy for this agreement is up to EUR 2,970.30. The payment schedule, refer to 
article I (1a), provides the breakdown of the disbursements of the coordination levy and the 
payments of the contribution. 
 

 
Article II.  Utilization of the Contribution 

 
1. The outputs of the Project include  

 

 to promote sustainable development of Ukraine with its new decentralized governance system 
through improving knowledge-sharing mechanisms, increasing awareness, and strengthening 
capacities of governance bodies, including national, sub-national and local levels. 

 
Major changes of these outputs as well as of the project document shall be decided in consultation 
with GIZ. In case of disagreement on the side of GIZ, the latter shall be free to exercise its rights under 
Art. IX. 

 
2. In reference to the Project document, the GIZ contribution shall exclusively be used for the 

achievement of the following output and activities: 
 

 Strengthen the institutional capacities and improve access to learning opportunities on 
inclusive and gender-responsive economic development for achieving SDGs, with a focus on 
export promotion and creating an enabling environment for international cooperation and 
trade;  

 

 Increase awareness of economic development practitioners in Ukraine on the global 
development agenda and how it is translated into national, sub-national, and local economic 
development plans. 
 

 Support to policy dialogue on inclusive and gender-responsive economic development with 
focus on export promotion 

 

 Trainings for public officials on inclusive economic development and SDGs with link to export 
promotion and international trade 
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3. The implementation of the responsibilities of UNDP pursuant to this Agreement and the project 

document shall be dependent on receipt by UNDP of the contribution in accordance with the schedule 
of payment as set out in Article I, paragraph 1, above, and shall be carried out in accordance with 
UNDP regulations and rules for managing a project/programme. 

 
4. If unforeseen increases in expenditures or commitments are expected or realized (whether owing to 

inflationary factors, fluctuation in exchange rates or unforeseen contingencies), UNDP shall submit to 
the GIZ on a timely basis a supplementary estimate showing the further financing that will be 
necessary. The GIZ will decide whether the amount of the contribution will be increased accordingly. 

 
5. If the payments referred to in Article I, paragraph 1, above are not received in accordance with the 

payment schedule, or if the additional financing required in accordance with paragraph 4 above is not 
forthcoming from the GIZ or other sources, the assistance to be provided to the project under this 
Agreement may be reduced, suspended or terminated by UNDP. 

 
6. Any interest income attributable to the contribution shall be credited to the Project. 
 
7. GIZ shall be invited to the Project Board discussions to participate in the project decisions. 
 
 
 

Article III. Administration and reporting 
 
1. Project management and expenditures shall be governed by the regulations, rules, policies and 

procedures of UNDP as well as by the annexed project document, and where applicable, the 
regulations, rules and policies of the Executing Entity/Implementing Partner. 

 
2. UNDP headquarters and country office shall provide to the GIZ all of the following reports prepared in 

accordance with UNDP accounting and reporting procedures. Reporting from the country office (see 
below) shall include information on the use of the project budget; the expenditures shall be broken 
down according to the expenditure categories or measures as specified in the annexed project 
document. 

 
3. 

3.1. For Agreements of one year or less: 
 

(a) From the country office (or relevant unit at headquarters in the case of regional and global 
projects) within six months after the date of completion or termination of the Agreement, 
a final report summarizing project/ programme activities and impact of activities as well 
as provisional financial data; 

 
(b) From UNDP Bureau of Management/Office of Finance and Administration, an annual 

certified financial statement as of 31 December to be submitted no later than 30 June of 
the following year; 

 
(c) From UNDP Bureau of Management/Office of Finance and Administration on completion 

of the project/ programme, a certified financial statement to be submitted no later than 30 
June of the year following the financial closing of the project. 
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3.2. For Agreements of more than one year: 

 
(a) From the country office (or relevant unit at headquarters in the case of regional and global 

projects) an annual status report of project/ programme progress for the duration of the 
Agreement, as well as the latest available approved budget. 

 
(b) From UNDP Bureau of Management/Office of Finance and Administration, an annual 

certified financial statement as of 31 December every year to be submitted no later than 
30 June of the following year. 

 
(c) From the country office (or relevant unit at headquarters in the case of regional and global 

projects) within six months after the date of completion or termination of the Agreement, 
a final report summarizing project/ programme activities and impact of activities as well 
as provisional financial data. 

 
(d) From UNDP Bureau of Management/Office of Finance and Administration, on completion 

of the project/ programme, a certified financial statement to be submitted no later than 30 
June of the year following the financial closing of the project. 

 
4. If special circumstances so warrant, UNDP may provide more frequent reporting at the expense of the 

Donor. The specific nature and frequency of this reporting shall be specified in an annex of the 
Agreement.  

 
5. In case of non-submission of  project report by UNDP, unless otherwise agreed, the GIZ may, in 

consultation with UNDP and after having given notice to UNDP for a period of at least sixty (60) days, 
following such consultation, suspend further payments until such time that UNDP provides the report 
that was the reason for the suspension. 

 
 

Article IV. Administrative and support services 
 
1. In accordance with the decisions and directives of UNDP's Executive Board reflected in its Policy on 

Cost Recovery from Other Resources, the Contribution shall be subject to cost recovery for indirect 
costs incurred by UNDP headquarters and country office structures in providing General Management 
Support (GMS) services. To cover these GMS costs, the contribution actually utilized for the 
implementation of the Project shall be charged a fee equal to 8%.  All direct costs as well as the fee 
and the 1 % coordination levy) shall be identified in the project budget. 

 
2. The aggregate of the amounts budgeted for the programme/project, together with the estimated costs 

of reimbursement of related support services, shall not exceed the total resources available to the 
programme/project under this Agreement as well as funds which may be available to the 
programme/project for project/programme costs and for support costs under other sources of financing. 
The contribution made available according to Article I shall not be exceeded and shall, therefore, 
include all costs and fees under Article IV. 
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Article V. Equipment 
 
Ownership of equipment, supplies and other properties financed from the contribution shall vest in UNDP. 
Matters relating to the transfer of ownership by UNDP shall be determined in accordance with the relevant 
policies and procedures of UNDP. 
 

Article VI. Evaluation 
 
All UNDP programmes and projects are evaluated in accordance with UNDP Evaluation Policy. UNDP and 
the Government of Ukraine in consultation with the GIZ and other stakeholders will jointly agree on the 
purpose, use, timing, financing mechanisms and terms of reference for evaluating the project including an 
evaluation of its contribution to an outcome, which is listed in the Evaluation Plan. UNDP shall commission 
the evaluation, and the evaluation exercise shall be carried out by external independent evaluators. 
 
UNDP will promptly make available the evaluation reports to the GIZ. 
 

Article VII.  Auditing 
 
 The contribution shall be subject exclusively to the internal and external-auditing procedures provided for in 
the financial regulations, rules and directives of UNDP.  Should an Audit Report of the Board of Auditors of 
UNDP to its governing body contain observations/information relevant to the contributions, such information 
shall be made available to the GIZ. 
 
 

Article VIII.  Completion of the Agreement 
 
1. UNDP shall notify the GIZ when all activities covered by this agreement have been completed. 
 
2. Notwithstanding the completion of the project/programme, UNDP shall continue to hold unutilized 

payments to the extent and until all commitments and liabilities incurred in the implementation of the 
project/programme have been satisfied and project activities brought to an orderly conclusion.  

 
3. If the unutilized payments prove insufficient to meet such commitments and liabilities, UNDP shall notify 

the GIZ and consult with the GIZ on the manner in which such commitments and liabilities may be 
satisfied. 

 
4. Any balance that remains unexpended after such commitments and liabilities have been satisfied shall 

be returned to the GIZ upon a request from GIZ providing bank account details for reimbursement. 
UNDP shall inform GIZ promptly about any remaining balances. 

 
 

Article IX.  Termination of the Agreement 
 
1. After consultations have taken place between the Parties, this Agreement may be terminated either by 

UNDP or by the GIZ. The Agreement shall cease to be in force 30 (thirty) days after either of the Parties 
have given notice in writing to the other Party of its decision to terminate the Agreement. 

 
2. Notwithstanding termination of all or part of this Agreement, UNDP shall continue to hold unutilized 

payments until all commitments and liabilities incurred up to the date of termination in the 
implementation of all or the part of the project, for which this Agreement has been terminated, have 
been satisfied.  
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3. Any payments that remain unexpended after such commitments and liabilities have been satisfied shall 
be returned to the GIZ upon a request from the GIZ providing bank account details for reimbursement. 
UNDP shall inform GIZ promptly about any remaining balances. 

 
4. UNDP shall use its best efforts, consistent with UNDP regulations, rules, policies and procedures to 

recover any funds found by the Parties to be misused. UNDP shall, in consultation with the GIZ, credit 
any funds so recovered to the Project budget or, in case the Project was complete or terminated, shall 
dispose of such funds as agreed with the GIZ. The GIZ shall also be entitled to either suspend or 
terminate disbursements if it is established by the Parties that UNDP, acting wilfully or fraudulently, 
misuses funds entrusted to it under this Agreement.  Furthermore, in the cases of fraudulent or wilful 
misuse, the GIZ shall be entitled to demand immediate pro-rata repayment of those respective 
amounts. 
  

5. Sanction List 
(1) The Recipient (UNDP) represents that it does not maintain any business relationship or has not 

engaged in any other activity (i) with or in favour of persons, organisations or entities which are 
listed on a sanctions list issued by the United Nations Security Council (“Sanctions Lists”), or 
(ii) which would constitute a breach of embargoes regulating foreign trade or of so-called 
financial sanctions issued by the aforementioned institution (together “Sanctions”).  

(2) The Recipient will not enter into or continue any business relationship with persons, 
organisations or entities listed on any of the Sanctions Lists and will not engage in any other 
activity that would constitute a breach of Sanctions. 

(3) The Recipient will inform GIZ, promptly and of its own accord, of the occurrence of any event 
which results in (i) the Recipient, (ii) any member of its management bodies or (iii) other 
governing bodies or any of its shareholders, being listed on a Sanctions Lists. 

(4) With regard to sanctions obligations the Recipient will, subject to and in accordance with the 
status, privileges and immunities of the United Nations and its applicable rules, policies and 
procedures, provide GIZ, as soon as the respective relevant information is available, with a list 
detailing the partners who will receive funds in connection with the implementation of the Project 
(the "GIZ List") and with a funding schedule listing the amounts of contributions. The GIZ list 
contains the following information: Name of the contractor/supplier/implementing partner and 
country of registration. The recipient will notify GIZ of any changes to the GIZ list without undue 
delay. To the extent required by GIZ, and subject to and in accordance with the status, privileges 
and immunities of the United Nations and its applicable rules, policies and procedures, the 
Recipient will make reasonable endeavours to provide additional details in order to assist GIZ to 
establish the identity of specific contractors/suppliers/implementing partners on the GIZ List.  If, 
from the perspective of GIZ, an entry in the GIZ List presents any concerns, GIZ will inform the 
Recipient accordingly. In this case, GIZ will inform the Recipient accordingly and, in that event, 
GIZ will not issue a Non-Objection Letter to the contract award (with GIZ funding) to that specific 
contractor/supplier/implementing partner.  However, considering the Recipient as the ultimate 
and final procurement authority in the procurement process, the Recipient will be free to proceed 
under its own responsibility with the award with funding from other source (donors) and not GIZ 
funding.  
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Article X.  Amicable Settlement and Arbitration 
 
1. Amicable Settlement 
 

The Parties shall use their best efforts to settle amicably any dispute, controversy or claim arising out 
of, or relating to this Agreement or the breach, termination or invalidity thereof. 

 
2. Arbitration 
 

Unless settled amicably, any such dispute, controversy or claim between the Parties as referred to in 
the previous paragraph, shall be referred by either Party to arbitration in accordance with the 
UNCITRAL Arbitration Rules then obtaining, including its provisions on applicable laws. The Parties 
shall be bound by any arbitration award rendered as a result of such arbitration as the final adjudication 
of any such controversy, claim or dispute. 

 
 

Article XI. Privileges and Immunities 
 
 Nothing in this agreement shall be deemed a waiver, express or implied, of any of the privileges and 

immunities of the United Nations, including UNDP. 
 
 

Article XII.  Amendment of the Agreement 
 
 The Agreement may be amended through an exchange of letters between the GIZ and UNDP. The 

amendment letters shall become an integral part of this Agreement. 
 
 





Annex 1: Budget / Schedule of Estimated Expenditures 

Name of the Recipient: United Nations Development Programme (UNDP)

Description Unit Quantity  Unit Price

in EUR

(up to) 

 Total GIZ 

Contribution

in EUR

(up to) 

1. Staff (Job Title) 92.052,48            

Project Manager per month 12 3.733,21          44.798,52                

Community Development Associate per month 12 2.144,63          25.735,56                

Project Assistant/Event Manager per month 12 1.793,20          21.518,40                

2. External experts / Consultant (Job Title) 76.000,00            

National Advisor on policy dialogue and strategic planning per contract 1 24.000,00        24.000,00                

National Consultant to facilitate Strategic Foresight and thematic WGs per contract 1 18.000,00        18.000,00                

National Consultant to deliver trainings for public officials per contract 1 12.000,00        12.000,00                

National Consultant on e-learning and improvement of online course on SDGs per contract 1 12.000,00        12.000,00                

National Consultant on Communications and media outreach per contract 1 10.000,00        10.000,00                

3. Transportation / Travel Costs 10.000,00            

Local Transportation per month 12 250,00             3.000,00                  

Travels per trip 20 350,00             7.000,00                  

4. Procurement of Goods 1.200,00                 

Office Consumables per month 12 100,00             1.200,00                  

5. Training and conference costs 48.000,00               

National Policy Dialogue (round table) unit 1 4.000,00          4.000,00                  

Trainings for public officials unit 12 3.000,00          36.000,00                

Strategic Foresight conference unit 1 5.000,00          5.000,00                  

Focus Group workshops unit 6 500,00             3.000,00                  

6.Visibility 6.975,02                 

Visibility items and printing per item 500 13,45               6.725,02                  

Project banner per item 1 250,00             250,00                     

7. Other direct project costs 40.800,00               

Experience exchange visits per visit 2 12.000,00        24.000,00                

ICT and security services months 12 200,00             2.400,00                  

Rental costs and utilities months 12 1.000,00          12.000,00                

Postal and communication services months 12 100,00             1.200,00                  

Consumables months 12 100,00             1.200,00                  

Subtotal - Direct costs 275.027,50              

8. Support cost / Administration costs 22.002,20               

UNDP General Management Support (8%) share 0 275.027,50      22.002,20                

TOTAL PROJECT BUDGET 297.029,70        

UN Coordination Levy (1%) share 0 297.029,70      2.970,30                  

Grand Total up to 300.000,00        



 

 

 

 

 

Support to inclusive economic development in Ukraine  

by linking Export Strategy with regional development and SDGs  

Project Proposal 

 

 Country: Ukraine 

 Project Goal and 

Objectives: 

The overall goal of the Project is to promote sustainable 

development of Ukraine with its new decentralized governance 

system through improving knowledge-sharing mechanisms, 

increasing awareness, and strengthening capacities of 

governance bodies, including national, sub-national and local 

levels.  

The Project’s specific objectives are:  

a) to strengthen the institutional capacities and improve access 

to learning opportunities on inclusive and gender-responsive 

economic development for achieving SDGs, with a focus on 

export promotion and creating an enabling environment for 

international cooperation and trade;  

b) to increase awareness of economic development 

practitioners in Ukraine on the global development agenda 

and how it is translated into national, sub-national, and local 

economic development plans. 

 Related SDGs All, in particular, 9, 11 and 17. 

 Proposed budget: EUR 300,000  

 Project Locations: National level in Ukraine, selected regions (at least 2) and 

municipalities (at least 6) to be identified at the project start. 

 Beneficiaries: National, regional and local authorities, businesses, academia, 

economic development practitioners. 
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1. BACKGROUND 

Following the adoption, in 2015, of the UN resolution on the 2030 Agenda for Sustainable 

Development, the Ukrainian Government has been taking laudable steps to implement the 17 

Sustainable Development Goals. An inclusive process aimed at integrating the SDGs to the Ukrainian 

context was launched, which led to the establishment of a national strategic framework for Ukraine 

and a national baseline published in 2017, including intermediate and national targets for 

implementing the 2030 Agenda. Supported by encouraging shifts in the political and parliamentary 

landscape, a series of subsequent decrees and legislative measures articulates determination to 

accelerate socio-economic transformation and inclusive growth, guided by the 2030 Agenda as well 

as by provisions enshrined in the EU-Ukraine Association Agreement. 

Notably, on 30 September 2019, the President of Ukraine issued Decree #722/2019, setting the SDGs 

as a benchmark for the government´s policy, programming and forecasting documents. Ukraine´s 

presentation of the country´s first Voluntary National Review (VNR) of the SDGs achievement at the 

UN HLPF in 2020 – highlighting progress on 15 out of 17 SDGs in 2019 – provided a symbolic 

occasion for the national government to reaffirm its commitment to sustainable development. This 

advancement reflects national ownership and institutional aspirations to foster SDGs progress. 

Parallel to this ambition, reforms are underway in several policy areas aiming at stabilizing the 

national economy and improving the population´s living conditions, including the implementation of 

the Association Agreement with EU and, in particular, the Deep and Comprehensive EU-Ukraine 

Free Trade Agreement.  

The State Strategy for Regional Development 2021-2027 outlines sectoral and territorial priorities 

for the development of Ukraine’s regions, including gender equality considerations1. Competitive 

market and investment potentials are, as asserted in the strategy, overshadowed by the insufficient 

capacity of local (and central) executive bodies, local self-government bodies, and sub-national 

development institutions to effectively implement reforms and solve problems related to the socio-

economic development of territories and communities. Additionally, the new State Export Strategy 

is expected to replace the current one developed until 2021, therefore it will be instrumental to 

enhancing the competitiveness and facilitating the internationalization of the Ukrainian economy 

benefiting from DCFTA and other free trade agreements in the course of the post-COVID recovery. 

Crucially, as the Ukrainian government is chartering strategic directions to recovery beyond the 

COVID-19 crisis, in line with the 2030 Agenda, the financing of the ambitious objectives spelled out 

in the National Economic Development Strategy 2030 (NEDS) will require significant and 

comprehensive efforts. Businesses, civic, and public stakeholders will play increasingly vital roles in 

framing common initiatives and mobilizing resources. Meanwhile, the decentralization reform 

affirms the key role of local and sub-national authorities in stimulating investments and area-based 

interventions that are conducive to economic activity and inclusive growth. Particularly linked to 

poverty reduction, climate, environment, health, clean water and sanitation, agriculture, how national 

versus sub-national and local functions shift over time will be reflected in budgeting processes as 

well as broader engagement with stakeholders.  

By translating the priorities outlined above into concrete activities, UNDP reinvigorates a dynamic 

facet of initiatives that serve to stimulate and build conditions for inclusive economic development. 

The project design draws, among key approaches and processes, on the 2030 Agenda and the SDGs 

 
1 https://www.minregion.gov.ua/wp-content/uploads/2020/10/genderni-aspekty-derzhavnoyi-strategiyi-regionalnogo-rozvytku.pdf 
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as a guiding framework for development, promoting economic development through export 

promotion, gender mainstreaming, as well as applying the human rights-based approach to 

development.  

Fundamentally, the Project will complement UNDP’s ongoing actions supported by the EU, 

including the “Mayors for Economic Growth” (M4EG) project, and by the Swedish Government, 

including the “Empowered Partnerships for Sustainable Development” (EPSD) and “Building 

Resilience for Implementing Development Goals Effectively” (BRIDGE) projects, ensuring the 

synergy of activities at national and sub-national levels, and contributions to each other’s results 

sustainability. The Project will also build on the results achieved by other UNDP projects, in 

particular, “Promoting SDG financing in Ukraine”, the Swiss-funded “Strengthening MSME BMOs 

in Ukraine” as well as UNDP-funded “Private Sector Engagement for the SDGs” and “Building 

Forward Better: Post-COVID Recovery of Ukraine’s MSMEs towards Resilience and 

Sustainability”. 

 

2. PROJECT GOAL AND OBJECTIVES 

The overall goal of the Project is to promote sustainable development of Ukraine with its new 

decentralized governance system through improving knowledge-sharing mechanisms, increasing 

awareness and strengthening capacities of governance bodies, including national, sub-national, and 

local levels. The Project’s specific objectives are:  

a) to improve access to learning opportunities on inclusive and gender-responsive economic 

development for achieving SDGs, with a focus on export promotion and creating an enabling 

environment for international cooperation and trade;  

b) to increase awareness of economic development practitioners in Ukraine on the global 

development agenda and how it is translated into national, sub-national, and local economic 

development strategies and plans. 

The project is directly aligned with key priorities enshrined in the Government of Ukraine – United 

Nations Partnership Framework 2018-2022 (UNPF) as well as the UNDP Ukraine Country 

Programme Document 2018-2022 (CPD).  

More precisely, the project falls under UNPF Thematic Pillar 1: Sustainable economic growth, 

environment and employment, Outcome 1.1. By 2022, all women and men, especially young people, 

equally benefit from an enabling environment that includes labor market, access to decent jobs and 

economic opportunities. 

The project directly responds to CPD Output 2.1 National and subnational institutions are better able 

to develop and implement policies and measures that generate sustainable jobs and livelihoods, and 

Output 2.2. Public institutions and private entities effectively cooperate to improve the business 

environment. 

 

 

 

 

 



 

4 

 

3. EXPECTED RESULTS  

The following results are expected to be achieved:  

At the Macro level 

o A policy dialogue on inclusive and gender-responsive economic development with a 

focus on export promotion initiated, engaging relevant national and sub-national level 

institutions, including but not limited to SDG-office under the Secretariat of the 

Cabinet of Ministers of Ukraine (SCMU), Ministry of Economy, Entrepreneurship 

and Export Promotion Office, and consultative bodies such as the International Trade 

Council under the Cabinet of Ministers, as well as national and regional Chambers of 

Commerce and Industry representing regions of Ukraine. This inclusive dialogue 

framed within the facilitated Strategic Foresight involving all the relevant stakeholders 

will inform the development of the Export Strategy for 2022 and beyond aligned with 

SDGs and regional policy priorities. 

At the Meso level 

o Public officials representing national, sub-national and local institutions in the two 

target oblasts (no less than 500, at least 250 women), which are involved in the 

implementation of Ukraine’s National Economic Development Strategy, National 

Export Strategy, as well as the implementation of the Deep and Comprehensive Free 

Trade Area with the EU and the EU-Ukraine Association Agreement, will improve 

their knowledge of the global Agenda 2030 and SDGs through participation in the 

relevant online courses and certification programme developed with the support of 

UNDP. Through participation in the training programe, at least two sub-national level 

authorities and no less than six municipalities from the targeted oblasts will be 

empowered in planning and managing inclusive economic development for achieving 

SDGs, with a specific focus on export promotion and creating an enabling 

environment for international cooperation and trade.  

 

4. PROJECT ACTIVITIES 

To achieve its objectives the Project will focus on the following interrelated activities: 

Activity 1. Support to policy dialogue on inclusive and gender-responsive economic development 

with focus on export promotion. Despite the progress and political will towards the 2030 Agenda 

implementation in Ukraine, headway has been uneven and is undermined by the absence of an 

institutional mechanism for SDG-mainstreaming into national policies, strategies, and programming 

processes. Through the BRIDGE project, UNDP is addressing this weakness and efforts that build 

on strong political buy-in are underway to establish an SDG-office under the Secretariat of the 

Cabinet of Ministers of Ukraine (SCMU). In this context, sub-national and community-driven 

contributions to the nascent policy discussion on inclusive economic development are vital and align 

directly with the imperative of connecting stakeholders at national, sub-national and local levels.  

The policy dialogue on inclusive and gender-responsive economic development with a focus on 

export promotion will be supported by the project through engaging relevant national and sub-

national level institutions, including but not limited to SDG-office under the Secretariat of the Cabinet 

of Ministers of Ukraine (SCMU), Ministry of Economy, Entrepreneurship and Export Promotion 

Office, and possibly the Congress of Local and Regional Authorities of Ukraine, and International 
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Trade Council under the Cabinet of Ministers, as well as national and regional Chambers of 

Commerce and Industry. Promotion of such dialogue through a Strategic Foresight on the integration 

of SDGs in the new Export Strategy will be organized by the project, and followed with a focused 

strategic discussion within thematic groups. This inclusive dialogue will inform the development of 

the Export Strategy for 2022 and beyond aligned with SDGs and regional policy priorities. 

At the sub-national level strategic advisory support will be provided to the institutions responsible 

for regional socio-economic development. This activity will include analysis of production potential 

and existing barriers for export in the targeted oblasts based on data analysis and focus-group 

discussions with the key stakeholders. Tailored recommendations for stimulating the export will be 

prepared and presented to the key stakeholders, as well as measures to be included into the mid-term 

Implementation Plans of the respective regional development strategies. 

Activity 2. Trainings for public officials on inclusive economic development and SDGs with link 

to export promotion and international trade. Within this activity the project will focus on improving 

the access to learning opportunities on inclusive and gender-responsive economic development for 

achieving SDGs, with a focus on export promotion and creating an enabling environment for 

international cooperation and trade. The certified training programme on sustainable development 

for public servants will be extended by including specific topics on export promotion and the creation 

of enabling environment for international trade in close collaboration with the State Agency for Civil 

Service of Ukraine. It is expected that no less than 300 civil servants (at least 50% women) 

representing national, sub-national and local authorities involved in the implementation of Ukraine’s 

National Economic Development Strategy, National Export Strategy, as well as the implementation 

of the Deep and Comprehensive Free Trade Area with the EU and the EU-Ukraine Association 

Agreement, will complete and get certified within the updated programme. 

In this context, a series of tailored in-depth learning and experince exchange sub-activities will be 

organized by the project for at least 2 sub-national authorities and no less than 6 local authorities, and 

possibly some local cluster initiatives, on how to promote local economic developemnt through 

export promoton and linking it to SDGs achievement ar sub-national and local levels. At this level, 

the project will link in a practical manner the objectives outlined in the Export Strategy with tasks 

included in the State Strategy for Regional Development for 2021-2027 under the “Support to export” 

operational direction. At least 150 representatives of sub-national and local authorities (at least 50% 

women) will receive training and at least 30 (50% or more women) will benefit from experience 

exchange activities. This activity will be closely coordinated with with other relevant activities 

implemented by GIZ partners and targeting municipalities and clusters. 

In addition to actions that target specific communities and authorities, nationwide efforts will be made 

to promote “Act further: Sustainable development for civil servants”, which is a demonstrated best-

practice online course developed within UNDP’s “e-Learning for Sustainable Development” project. 

Through targeted outreach campaigns, the aim is to increase the number of public servants who 

completed the online course by at least 1,500. 
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