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 2nd August 2011 

    INSTITUTIONAL CONTRACT 

 
Contract No: P/AM125/11     Organizational Unit UNDP-Iraq 

Amendment No: N/A    

Country: Iraq 

 

Contract entered into between the United Nations Development Programme and: Regional 

Integrated Multi-Hazard Early Warning System (RIMES) for Asia and Africa (Hereinafter 

referred to as  the Contractor). 

 

Address:  

1st Floor Outreach Building, Asian Institute of Technology Campus 58 Moo 9, Paholyothin 

Road, Klong Nung (P.O. Box 4),  Klong Luang, Pathumthani 12120, Thailand 

(p) +662 516 5900 to 01  (f) +662 516 5902   

(e) rimes@rimes.int  (w) http://www.rimes.int 

Contact person: Mr. 

Mr. A.R. Subbiah 

Director, RIMES, subbiah@rimes.int   

or  

Mr. S.H. M. Fakhruddin 

Hydrologist, fakhruddin@rimes.int 

 

 

1. Work Assignment: 

 

Training and exposure visit on Disaster Risk management System in Thailand for the Delegation 

of Iraq. The overall objectives are: 

 

1. To provide an opportunity to Iraqi Government officials to learn about the Disaster Risk 

Management System in Thailand at the national, regional, province and local levels;  

2. To facilitate learning of Iraqi officials about the mainstreaming of DRR and knowledge 

management;  

3. To provide an opportunity to Iraqi officials to observe disaster risk reduction 

interventions in the field, particularly with regards to droughts and floods; 

 

This Contract shall commence on the 7th August 2011 and shall expire on the satisfactory 

completion of the services described above, but not later than 16th August 2011 unless sooner 

terminated under the Terms of this Contract. This contract is subject to the UNDP General Terms 

and Conditions under Annex I. 

mailto:subbiah@rimes.int
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2. Consideration  
 

As full consideration for the services performed by the Contractor under the terms of this 

Agreement the United Nations Development Programme shall pay the Contractor upon 

certification that the services have been satisfactorily performed: 

 

A Total fee of:  

 

     USD19,965.00 (US Dollars Nineteen Thousand Nine Hundred Sixty Five)  
 

(a) Where two currencies are involved, the rate of exchange shall be the official rate applied by 

the UNDP on the day the UNDP instruct its Bankers to effect the payment(s); 

 

(b) The fee is payable in installments upon certification of satisfactory performance of requested 

duties as per attached offer under Annex II. 

 

3. Security – 

 

3.1 The responsibility for the safety and security of the Contractor and its personnel and 

property, and of UNDP’s property in the Contractor’s custody, rests with the Contractor.  

 

3.2 The Contractor shall: 

(a) put in place an appropriate security plan and maintain the security plan, taking 

into account the security situation in the country where the services are being 

provided; 

(b) Assume all risks and liabilities related to the Contractor’s security, and the full 

implementation of the security plan. 

 

3.3 UNDP reserves the right to verify whether such a plan is in place, and to suggest 

modifications to the plan when necessary. Failure to maintain and implement an appropriate 

security plan as required hereunder shall be deemed a breach of this contract. 

Notwithstanding the foregoing, the Contractor shall remain solely responsible for the 

security of its personnel and for UNDP’s property in its custody as set forth in paragraph 3.1 

above.  

 

4. Audit and investigations-  

      

4.1 Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether 

internal or external, of UNDP or the authorized agents of the UNDP at any time during the 

term of the Contract and for a period of three (3) years following the expiration or prior 

termination of the Contract.  The UNDP shall be entitled to a refund from the Contractor for 

any amounts shown by such audits to have been paid by the UNDP other than in accordance 

with the terms and conditions of the Contract. Should the audit determine that any funds 

paid by UNDP have not been used as per contract clauses, the company shall reimburse 

such funds forthwith. Where the company fails to reimburse such funds, UNDP reserves the 

right to seek recovery and/or to take any other action as it deems necessary. 
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Annex I 

General Conditions for Professional Services 
 

 

1. LEGAL STATUS 

 

The Contractor shall be considered as having the legal status of an independent contractor vis-à-vis UNDP. The 

Contractor's personnel and sub-contractors shall not be considered in any respect as being the employees or 

agents of UNDP or the United Nations.  

 

2. OBLIGATIONS 

 

The contractor shall neither seek nor accept instructions from any authority external to the United Nations 

Development Programme in connection with the performance of its services under this Contract.  The 

contractor shall refrain from any action, which may adversely affect the United Nations Development 

Programme and shall fulfil its commitments with fullest regard for the interest of the United Nations.  The 

contractor shall not advertise or otherwise make public the fact that it is a contractor with the United Nations 

Development Programme.  Also the contractor shall, in no other manner whatsoever use the name, emblem or 

official seal of the United Nations Development Programme or any abbreviation of the name of the United 

Nations in connection with its business or otherwise.  Contractors may not communicate at any time to any 

other person, Government or authority external to the United Nations or any information known to them by 

reason of their association with the United Nations which has not been made public, except in the course of 

their duties or by authorization of the Secretary-General or his designate; nor shall contractors at any time use 

such information to private advantage.  These obligations do not lapse upon termination of their agreement with 

the United Nations Development Programme. 

 

3.    TITLE RIGHTS  

 
(a) The United Nations shall be entitled to all property rights including but not limited to patents, copyrights 

and trademarks, with regard to material 

which bears a direct relation to or is made in consequence of, the services provided to the Organization by the 

contractor. At the request of the United Nations, the contractor shall assist in securing such property rights and 

transferring them to the Organization in compliance with the requirements of the applicable law.  At the request of 

the United Nations, the contractor shall take all necessary steps, execute all necessary documents and generally 

assist in securing such property rights and transferring them to the Organization in compliance with the requirements 

of the applicable law. 

 

         (b)   Title to any equipment and supplies which may be furnished by the United Nations shall rest with the 

United Nations and any such equipment shall returned to the United Nations at the conclusion of this Contract or 

when no longer needed by the contractor.  Such equipment when returned to the United Nations, shall be in the same 

condition as when delivered to the Contractor, subject to normal wear and tear. 

 

4. SUB-CONTRACTING 

 

In the event the Contractor requires the services of sub-contractors, the Contractor shall obtain the prior written 

approval and clearance of UNDP for all sub-contractors. The approval of UNDP of a sub-contractor shall not 
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relieve the Contractor of any of its obligations under this Contract. The terms of any sub-contract shall be 

subject to and conform with the provisions of this Contract. 

5. INDEMNIFICATION AND INSURANCE  

 

The contractor shall indemnify, hold and save harmless and defend, at its own expense, the UN, its officers, 

agents, servants and employees from and against all suits, claims, demands and liability of any nature or kind, 

including costs and expenses arising out of acts or omissions of the contractor or his employees or sub-

contractors in the performance of this Contract.  This clause shall extend to claims and liability in the nature of 

workmen's compensation claims or liability or those arising out of the use of patented inventions or devices. 

 

In compliance with this clause, the contractor shall obtain and maintain adequate liability and property damage 

insurance in respect of any tort action or tort claim arising out of contractor's acts or omissions related to this 

Contract.  The contractor shall, upon request, provide proof of such insurance. 

 

The Contractor shall not permit any lien, attachment or other encumbrance by any person to remain on file in 

any public office or on file with the UN against any monies due or to become due for any work done or 

materials furnished under this Contract, or by reason of any other claim or demand against the contractor. 

 

6.    TERMINATION  

 

This Contract may be terminated by either party before the expiry date of the Contract by giving notice in 

writing to the other party.  The period of notice shall be five days in the case of contracts for a total period of 

less than two months and fourteen days in the case of contracts for a longer period. 

 

In the event of the Contract being terminated prior to its due expiry date in this way, the contractor shall be 

compensated on a pro rata basis for no more than the actual amount of work performed to the satisfaction of the 

United Nations.   Additional costs incurred by the United Nations resulting from the termination of the Contract 

by the contractor may be withheld from any amount otherwise due to the contractor from the United Nations. 

 

7. SETTLEMENT OF DISPUTES  

 

Any controversy or claim arising out of, or in accordance with this Contract or any breach thereof, shall, unless 

it is settled by direct negotiation, be settled in accordance with the UNCITRAL Arbitration Rules as at present 

in force.  The parties shall be bound by any arbitration award rendered as a result of such arbitration as the final 

adjudication of any such controversy or claim.  

 

8.     PRIVILEGES AND IMMUNITIES  

 

Nothing in or relating to this Contract shall be deemed a waiver, express or implied, of any of the privileges and 

immunities of the United Nations, including its subsidiary organs.  

 

9.    OBSERVANCE OF THE LAW 

 

The Contractor shall comply with all laws, ordinances, rules, and regulations bearing upon the performance of 

its obligations under the terms of this Contract.  

 

10.   AUTHORITY TO MODIFY 

 

No modification or change in this Contract, no waiver of any of its provisions or any additional contractual 

relationship of any kind with the Contractor shall be valid and enforceable against UNDP unless provided by an 

amendment to this Contract signed by the authorized official of UNDP.  
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ANNEX II 

Program & Estimated Cost 

 

Training and Exposure Visit on Disaster Risk Management System in Thailand for the 

Delegation of Iraq 

1. Background 

 

Disaster Risk management is the systematic approach and practice of managing uncertainty 

to minimize potential harm and loss (UN ISDR 2009). Disasters not only reveal underlying 

social, economic, political and environmental problems, but unfortunately also contribute to 

worsening them. In turn, disaster hinders the economic and social development and takes a 

long time to reinstate into the original shape.  Truly sustainable development therefore cannot 

be achieved without taking into account disaster risk management and their reduction, in 

particular water-related disaster risks (i.e. floods and droughts).  

It was felt that the experiences and knowledge from the region on good practices of disaster 

risk reduction and community in action with focus to flood and drought risk management, 

community mobilization, institutionalize mechanism, early warning system, etc would help 

to enhance the capacity of the senior Govt. Officials of Iraq to replicate and introduce 

program in their perspective.    

This proposal is accordingly prepared for a field visit to Thailand for experience sharing on 

disaster risk reduction and mitigation in action from the institutional mechanism, policy and 

legislation, floods and droughts risk management. .   

2. Objectives of the Visit 

 

The overall objectives of the exposure visit are:  

 To provide an opportunity to Iraqi Government officials to learn about the Disaster Risk 

Management System in Thailand at the national, regional, province and local levels;  

 To facilitate learning of Iraqi officials about the mainstreaming of DRR and knowledge 

management;  

 To provide an opportunity to Iraqi officials to observe disaster risk reduction 

interventions in the field, particularly with regards to droughts and floods;  

3. Overall Outputs 

 

Upon completion of the exposure visit, participants will:  

 Understand the elements of disaster risk management with focus to flood and drought 

risk management 
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 Know how to build the resilience of disaster prone communities to reduce risks from 

natural hazards. 

 Know how to strengthen the local institutions and organizations to better respond, 

mitigate and adaption on various challenges 

 Learn to apply participatory community-based decision making principles in disaster risk 

management using comprehensive early warning system 

 Comprehend the essential linkages between the disaster risk and rural livelihoods. 

4. Program Dates 

 

14-23 August, 2011. The delegation will arrive in Bangkok on 14 August. The exposure 

visit will be conducted between 15-22 August (including the field visit). The delegates 

will have a free day in Bangkok on 21 August and return back on 23 August.     

5. No of Participants 

 

16 officials from various level of Government of Iraq.  
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6. Program Plan (Draft) 

 

Date Time Activity 

 

14 August 2011 

Sunday 

 Arrival in Bangkok 

 Check in Hotel (Amari Watergate)  

 

15 August 2011 

Monday 

08:30 Meeting in the Hotel Lobby 

9:00-12:00  Visit DDPM HQ 

 Presentation on DRR policy, legislation and 

system in Thailand 

 Visit facilities of  Emergency Operation 

Center of DDPM 

12:00- 14:00 Lunch 

14:00- 17:00 Visit RIMES and see its facilities on Multi-Hazard 

Early Warning System* 

 Presentation about RIMES 

 Presentation on RIMES Flood Early Warning 

System 

 Presentation on Weather forecasting for the 

Region 

 Presentation on RIMES Drought Early 

Warning  System 

*This program may move to Saturday 20 August 

17:00 Return to Hotel  

 

16 August 2011 

Tuesday 

9:00-12:00 Visit Thai Meteorological Department (TMD) 

 Briefing about TMD 

 Presentation on Weather and Agriculture 

forecasts 

 Presentation on Flood Modelling 

 Visit Facilities 

12:00-14:00 Lunch 

14:00- 17:00 Visit Flood Control Center of the Bangkok 

Metropolitan Administration (BMA) 

 Presentation on Flood Control System for 

Bangkok 

 Visit Emergency Operation Center 

 

17:00 Return to Hotel  

 

17 August  2011 

Wednesday 

09:00-12:00 Visit Royal Irrigation Department and Flood 

Control Center 

 Presentation on Flood Protection and 

Warning System 

 Presentation on Central Operation System for 

telemetric station for flood and drought 

forecasting 

12:00- 14:00 Lunch 

15:00- Travel to PetchBuri and stay over night 

 

18 August 2011 8:00-16:00 Visit PetchBuri for Flood and Drought area 
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Thursday  Visit King Project for Drought Risk 

Management 

Visit Telemetric Stations for Flood Forecasting 

System  

16:00-  Return Back to Bangkok 

 

19 August 2011  

Friday 

09:00-12:00 Visit Regional DDPM Office 

12.00-14.00 Lunch 

 14:00- 16:00 Visit Thai Red Cross 

 Presentation on DRR by Thai Red Cross 

 Presentation mainstreaming of DRR and 

knowledge management at community 

 

20 August 2011 

Saturday 

09:30-12:00 * To be Determined / Evaluation of Exposure 

visit/Lessons learned 

12:00-17:00 Tour to Bangkok 

 

21  August 2011 

Sunday 

8:00 Free Day 

 

22 August 2011 

Monday 

9:00-12:00 Visit UNDP Regional Center 

 

23 August 2011 

Tuesday 

  Return to Iraq 
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7. Budget 

 

Budget item Budget details 
No. of 

units 

Unit Unit rate 
 Amount 

(USD)  (USD) 

1. Transportation for Delegates             5,120  

1a. Transportation           

            

  Airport-Hotel transfer 4 Van-Trip 100 400 

  Hotel-Airport transfer 4 Van-Trip 100 400 

  Local Transportation- Bangkok (4 

days) 4 Van-Trip 120 1,920 

  Transportation -Field Visit (2 days) 4 Van-Trip 300 2,400 

            

2. Field visit for RIMES Staff 

        7,030 

2a. Technical Inputs           

  Hydrologist 6 Man-day 450 2,700 

  Administration Officer 8 Man-day 80 640 

2b. Translator & Field Staff           

  Translator 6 Man-day 350 2,100 

  Field Assistant  6 Man-day 75 450 

2c. Travel & Per-Diem           

  Perdiem for Field (2 nights) 6 Man-day 80 480 

  Accommodation- Single room(2 

nights) 6 Man-day 110 660 

3. Exposure visit         5,600 

3a. Training Material 

Preparation           

  Facilities, and meals- lunch (6 days) 20 Man-day 30 3,600 

  Meeting cost in Thai Agencies 7 nos 200 1,400 

  Consumables, communications, etc. 6 days 100 600 

            

4. Contingency/ 

Miscellaneous   1 LS 400 400 

5. Overhead cost (10% of total cost)       1,815 

      

    

Grand 

Total $19,965 

 

8. Implementation Arrangement 

 

The activities would be implemented by Regional Integrated Multi-hazard Early warning 

System (RIMES), Bangkok, Thailand. 
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9. Correspondence 

 

Mr. A.R. Subbiah 

Director, RIMES, subbiah@rimes.int  

or  

Mr. S.H. M. Fakhruddin 

Hydrologist, fakhruddin@rimes.int 

_____________________ 
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